WEBSITE DEVELOPMENT AGREEMENT

Static ETF Tools - Fixed Project Scope

SERVICE PROVIDER	CLIENT
Jommel Tumbokon Name / business: _____	Name / business: _____ Contact: _____
PROJECT FEE	TARGET DELIVERY
PHP 8,000 fixed one-time fee	Within 7 calendar days or earlier, starting after project confirmation and receipt of required client materials

The project will be delivered as a static educational ETF toolkit using manually maintained data files and browser-side calculations.

1. Agreement

This Agreement is between the Service Provider and Client identified above for the design and implementation of three static ETF tools on the existing Armi L. Lavy website. By signing this Agreement, both parties confirm the scope, fee, delivery target, and limitations described below.

2. Included Deliverables

- Tool #2 - Overlap: SCHD vs VYMI, including shared holdings, approximate overlap result, comparative weights, data-as-of date, and educational disclaimer.
- Tool #4 - Screener: fixed universe of 342 ETFs with search, agreed filters, sorting, selected ETF fields, data-as-of date, and educational disclaimer.
- Tool #5 - Backtester: SCHD, JEPI, and VYMI compared with VOO using the agreed historical dataset and assumptions, including a chart and summary results.
- Integration into the existing Tools page, using the existing website's visual style and responsive layout.
- Basic functional verification on desktop and mobile layouts, including checks that existing tools remain usable.

3. Static Data Approach

The tools will use local JSON or CSV data files maintained by the Service Provider. The tools will not use live market data, paid APIs, automatic synchronization, user accounts, a database, or server-side calculations. Each tool will display a data-as-of date and will be presented as an educational snapshot, not as a real-time financial service.

4. Project Fee and Payment

The total project fee is PHP 8,000 for the included deliverables in this Agreement. Payment schedule: _____. Work may begin after project confirmation and receipt of the agreed initial payment, if any.

The fee is based on the fixed scope in this Agreement. Requests that materially change the functionality, design, dataset, or number of supported funds may require a separate quotation.

5. Delivery

The target delivery is within 7 calendar days or earlier, beginning after the project is confirmed and the Client provides the required materials, decisions, and access. Delivery timing may be extended for delays caused by missing information, late approvals, unavailable source data, or scope changes requested by the Client.

6. Updates and Maintenance

After the initial delivery, a standard data refresh is PHP 700 per update. A standard update means refreshing the existing data files and the visible data-as-of date while keeping the existing tools, fields, formulas, and design unchanged. New ETFs, new metrics, new filters, new calculations, redesigns, bug fixes caused by third-party changes, or additional features are not included in the PHP 700 update fee and may be quoted separately.

7. Client Responsibilities

- Provide or approve the fixed 342-ETF list and the required data fields.
- Provide or approve holdings and historical data sources, assumptions, and data-as-of dates.
- Review the delivered tools and communicate any scope-related corrections promptly.
- Provide timely access or materials needed for deployment to the existing website.

8. Limitations and Disclaimers

The tools are educational calculators and comparison aids only. They are not investment, tax, legal, or personalized financial advice. Results depend on the manually maintained data and stated assumptions. Historical results do not guarantee future performance. The Service Provider does not guarantee that static data will reflect current market conditions between updates.

9. Acceptance

The Client will have 3 calendar days after delivery to report issues that are inconsistent with the agreed scope. Scope-consistent corrections will be addressed as part of the project. Requests for new behavior, new content, or changed assumptions after acceptance may be treated as additional work.

10. Ownership and Portfolio

After full payment, the Client may use the completed website implementation for the Client's website. The Service Provider may retain general reusable development methods, non-confidential templates, and know-how. Third-party assets, data sources, fonts, libraries, or services remain subject to their own licenses and terms.

11. Cancellation

If the project is cancelled after work has begun, the parties will settle payment for work completed and approved project expenses up to the cancellation date. Any unused portion of a payment, if applicable, will be handled by mutual written agreement.

This Agreement is a practical project-scope document and is not a substitute for advice from a qualified lawyer. The parties should review any provisions that need to comply with their local laws.

12. Signatures

By signing below, both parties confirm that they understand and agree to the project scope, fee, delivery target, static-data limitations, and update terms in this Agreement.

SERVICE PROVIDER	CLIENT
_____ Jommel Tumbokon Date: _____	_____ Name: _____ Date: _____

PROJECT START DATE	PAYMENT SCHEDULE
_____	_____
PRIMARY CLIENT CONTACT	APPROVED DATA-AS-OF DATE / SOURCE
_____	_____